

Forecasted Advertising Quarter		Project	College	Contract Range	Description
2018 Q4	1	Harbor Stormwater Location #1 City Outfall; Harbor Stormwater Location #2 Basin Bioretention; Harbor Stormwater Pre-Treatment; Harbor Stormwater Location #3 Area C Bio-Filtration Planters	Harbor	\$900K - \$1.0M	Remove existing asphalt concrete parking lot and construct planted area, construct CDS Filtration unit on existing 18" RCP storm drain, construct subsurface Contech Chambermaxx system infiltration basin for Low Impact Development volume retention
	2	Academic Network Integrated Backbone	ELAC	\$0.9M - \$1.1M	Add a secondary fiber-optic cable network campus wide to help facilitate and support 25 existing buildings
	3	Demolition of Temporary & Obsolete Facilities - Dismantle Sound Walls & Restore Landscape	West	\$500K	Dismantle Sound Walls & Restore Landscape
	4	East Campus Utility Interconnection	Mission	\$600K	Electrical/mechanical utility connections at the East Campus
	5	Door Locks and Access Control	City	\$700,000	Modification of campuswide door locks
	6	Door Locks and Access Control	ELAC	\$600,000	Modification of campuswide door locks
	7	Door Locks and Access Control	Mission	\$400,000	Modification of campuswide door locks
	8	Door Locks and Access Control	Valley	\$700,000	Modification of campuswide door locks
	9	Door Locks and Access Control	Pierce	\$600,000	Modification of campuswide door locks
	10	Door Locks and Access Control	West	\$400,000	Modification of campuswide door locks
2019 Q1	1	Door Locks and Access Control	Harbor	\$400,000	Modification of campuswide door locks
	2	Door Locks and Access Control	Southwest	\$300,000	Modification of campuswide door locks
	3	Door Locks and Access Control	Trade	\$1M	Modification of campuswide door locks
2019 Q2	1	Storm Water Projects	Pierce	\$1M	Storm water system including storm drains and detention basins
2019 Q3	1	P.E. Facilities - Improvements	Pierce	\$1.0 - \$1.3M	Interior renovations and ADA improvements
	2	Center for the Sciences Tech Upgrades	Pierce	\$1.5 - \$1.6 M	MEP modifications to labs and other spaces, window treatments, roof ladder, etc.
	3	North of Mall Phase 1 Remaining Scope	Pierce	TBD	Construct crawl space entrance to Bldg 800; fog color coat stucco walls; pressure wash concrete sidewalks; repair various finishes; remove construction fencing, regrade apply mulch; other miscellaneous items
2019 Q4	1	RWGPL- Landscaping/Hardscaping Improvements	City	\$2.0-\$2.5M	TBD
	2	Stormwater Quad & CDC Biofiltration	City	\$2.0-\$2.5M	TBD
	3	Temporary Village Modifications (South of Mall)	Pierce	\$90k-\$110k	Tenant improvement of modulares that will serve as swingspace for relocated academic programs
	4	Door Locks and Access Control - Phase 2	City	\$1.4M	Modification of campuswide door locks and electronic card access
	5	Door Locks and Access Control - Phase 2	ELAC	\$1.2M	Modification of campuswide door locks and electronic card access
	6	Door Locks and Access Control - Phase 2	Harbor	\$800,000	Modification of campuswide door locks and electronic card access
	7	Door Locks and Access Control - Phase 2	Mission	\$800,000	Modification of campuswide door locks and electronic card access
	8	Door Locks and Access Control - Phase 2	Pierce	\$1.2M	Modification of campuswide door locks and electronic card access
	9	Door Locks and Access Control - Phase 2	Southwest	\$600,000	Modification of campuswide door locks and electronic card access
	10	Door Locks and Access Control - Phase 2	Trade	\$2M	Modification of campuswide door locks and electronic card access
	11	Door Locks and Access Control - Phase 2	Valley	\$1.4M	Modification of campuswide door locks and electronic card access

*These opportunities will be made available only to the District's Pre-Qualified Contractors. If you are not Pre-Qualified, please refer to the list of upcoming opportunities.

	12	Door Locks and Access Control - Phase 2	West	\$800,000	Modification of campuswide door locks and electronic card access
--	----	---	------	-----------	--

*These opportunities will be made available only to the District's Pre-Qualified Contractors.
If you are not Pre-Qualified, please refer to the list of upcoming opportunities.