

Forecasted Advertising Quarter		Project	College	Contract Range	Description
2019 Q2	1	TAI Upgrades Campuswide	Southwest	\$700k	Replace approximately 1000 linear feet of sidewalk.
	2	Nursing Upgrades	Southwest	\$1M	SoCTE renovation
2019 Q3	1	P.E. Facilities - Improvements	Pierce	\$1.0 - \$1.3M	Interior renovations and ADA improvements
	2	Center for the Sciences Tech Upgrades	Pierce	\$1.5 - \$1.6 M	MEP modifications to labs and other spaces, window treatments, roof ladder, etc.
	3	North of Mall Phase 1 Remaining Scope	Pierce	TBD	Construct crawl space entrance to Bldg 800; fog color coat stucco walls; pressure wash concrete sidewalks; repair various finishes; remove construction fencing, regrade apply mulch; other miscellaneous items
	4	Relocate data Center to Student Union Building	Harbor	\$4-\$5M	TBD
2019 Q4	1	Stormwater Quad & CDC Biofiltration	City	\$2.0-\$2.5M	Various storm water improvements campus-wide.
	2	Temporary Village Modifications (South of Mall)	Pierce	\$90k-\$110k	Tenant improvement of modulares that will serve as swingspace for relocated academic programs
	3	Upgrade Campus Main Electrical Distribution System	LATTC	\$3M	TBD
	4	Energy Management & Infrastructure Improvement	LATTC	\$700k	TBD
	5	Door Locks and Access Control - Phase 2	City	\$1.4M	Modification of campuswide door locks and electronic card access
	6	Door Locks and Access Control - Phase 2	ELAC	\$1.2M	Modification of campuswide door locks and electronic card access
	7	Door Locks and Access Control - Phase 2	Harbor	\$800,000	Modification of campuswide door locks and electronic card access
	8	Door Locks and Access Control - Phase 2	Mission	\$800,000	Modification of campuswide door locks and electronic card access
	9	Door Locks and Access Control - Phase 2	Pierce	\$1.2M	Modification of campuswide door locks and electronic card access
	10	Door Locks and Access Control - Phase 2	Southwest	\$600,000	Modification of campuswide door locks and electronic card access
	11	Door Locks and Access Control - Phase 2	LATTC	\$2M	Modification of campuswide door locks and electronic card access
	12	Door Locks and Access Control - Phase 2	Valley	\$1.4M	Modification of campuswide door locks and electronic card access
	13	Door Locks and Access Control - Phase 2	West	\$800,000	Modification of campuswide door locks and electronic card access
	14	Stormwater Improvements	LATTC	\$2.5M	Various storm water improvements campus-wide.
2020 Q2	1	RWGPL- Landscaping/Hardscaping Improvements	City	\$2.0-\$2.5M	TBD
	2	Emergency Lighting, Fire Alarm, Security Systems	City	\$4M	TBD
2020 Q3	3	Demolition of Temporary & Obsolete Facilities - Dismantle Sound Walls & Restore Landscape	West	\$500K	Dismantle Sound Walls & Restore Landscape

*These opportunities will be made available only to the District's Pre-Qualified Contractors.
If you are not Pre-Qualified, please refer to the list of upcoming opportunities.