

Forecasted Advertising Quarter	Project	College	Estimated Construction Value	Project Phase	Design Architect	Description
RELEASED	Stadium Switchgear	Valley	\$500K	Refer to PlanetBids	Carrier Johnson	Electrical switchgear replacement and upgrade.
2020 Q3	TAI Campus Wide (Phase 2)	Valley	\$1.5M	DSA	TSK Architects	Miscellaneous accessibility improvements throughout campus.
2020 Q3	TAI Upgrades - Buildings & Site Improvements	Mission	\$1.7M	DSA	PBWS Architects	Corrections to lab casework, equipment, drinking fountains, restrooms, doors, accessories, and wayfinding system.
2020 Q3	Center for the Sciences Tech Upgrades	Pierce	\$1.5M - \$1.6M	Bid Planning	RAC AIA	MEP modifications to labs and other spaces, window treatments, roof ladder, etc.
2020 Q3	North of Mall Phase 1 Remaining Scope	Pierce	\$200K-\$300K	Planning	N/A	Construct crawl space entrance to Bldg 800; fog color coat stucco walls; pressure wash concrete sidewalks; repair various finishes; remove construction fencing, regrade apply mulch; other miscellaneous items.
2020 Q3	Classroom Door Locks - Phase 1B	SouthWest	\$250K	DSA	RAC AIA	Install classroom door locks.
2020 Q3	Classroom Door Locks - Phase 1B	Pierce	\$300K	DSA	RAC AIA	Install classroom door locks.
2020 Q3	Security Infrastructure (conduits and mounts)	ESC	\$100K-\$150K	Planning	TBD	Install conduit and mounts for future camera systems.
2020 Q4	Security Infrastructure (counduits and mounts)	Pierce	\$100K-\$150K	Planning	TBD	Install conduit and mounts for future camera systems.
2021 Q1	Demolition of the Cafeteria Building	City	\$2M	Design	tBP Architects	Demolition of the old cafeteria building.
2021 Q2	TAI Upgrades - Buildings & Site Improvements	Pierce	\$5M	Design	Lewis Schoeplein Architects	Accessible parking, corrections to paths, doors, signage, and restrooms.
2021 Q2	Energy Management & Infrastructure Improvement	Trade	\$3.8M	Design	IDS Group	Description in project title.
2021 Q2	Upgrade Campus Main Electrical Distribution System	Trade	\$3M	Design	IDS Group	Upgrade Campus Main Electrical Distribution System
2021 Q2	Demolition of Building 1800	Pierce	\$4M - \$5M	Design	HGA Architects	Hazardous remediation and demolition of 48,000SF old library and media center building.
2021 Q2	Northeast quadrant solar panel upgrade project	Southwest	\$2.2M	Planning	TBD	Addition of solar panels on top of Northeast parking structure
2021 Q2	Storm Water – North Quad	Trade	\$3M	Design	PBWS Architects	Description in project title.
2021 Q3	Storm Water Improvements (Corporate Center)	East	\$500K	Planning	TBD	Various storm water improvements at Corporate Center PMO Office.
2021 Q4	Storm Water Improvements (Multiple Projects)	West	\$4M - \$5M	Design	Breen Engineering	Various storm water improvements campus-wide: Northwest Drainage Area (PE and PE Parking), Football Field Biofiltration.
2021 Q4	Storm Water Improvements (Multiple Projects)	West	\$4M - \$5M	Design	Owen Group	Various storm water improvements campus-wide: Parking Lot 5 Biofiltration & Baseball Field.
2021 Q4	RWGPL - Landscaping/Hardscaping Improvements	City	\$2.0M - \$2.5M	Design	TDM Architects	RWGPL - Landscaping/Hardscaping Improvements.
2021 Q4	Emergency Lighting, Fire Alarm, Security Systems	City	\$4M	Design	TDM Architects	Emergency Lighting, Fire Alarm, Security Systems.

*These opportunities will be made available only to the District's Pre-Qualified Contractors. If you are not Pre-Qualified, please refer to the list of upcoming opportunities.