

| Forecasted Advertising Quarter | Project | College | Estimated Construction Value | Project Phase | Design Architect | Description |
|--------------------------------|---|---|------------------------------|---------------------|-------------------|---|
| RELEASED | Storm Water Improvements Coldwater Canyon | Valley | \$4M - \$4.5M | Refer to PlanetBids | Carrier Johnson | Storm water improvements on Coldwater Canyon Extension, including repaving, street lighting and security system infrastructure. |
| RELEASED | Storm Water Improvements (Campus Road North and South) (3 Projects) | Valley | \$3M - \$3.5M | Refer to PlanetBids | Carrier Johnson | Storm water improvements on Campus Road North and South including repaving and security system infrastructure. |
| 2021 Q3 | Energy Efficiency/Utility Infrastructure Repairs - LAHC (Phase 1) | Harbor | \$300k - \$540k | Design | Huitt-Zollars | Utility Infrastructure Repairs - Phase 1 for Gas Leaks repair work |
| 2021 Q3 | IT, Security, and Sustainability Infrastructure Upgrades | City/East/West/South Gate/VDK/Corporate | \$1.5M | Design | HGA Architects | Install conduit and cabling for WIFI in parking lots and structures throughout the District. |
| 2021 Q3 | IT, Security, and Sustainability Infrastructure Upgrades | Valley/Pierce/Mission | \$1.5M | Design | HGA Architects | Install conduit and cabling for WIFI in parking lots and structures throughout the District. |
| 2021 Q3 | IT, Security, and Sustainability Infrastructure Upgrades | Trade/Southwest | \$1.5M | Design | HGA Architects | Install conduit and cabling for WIFI in parking lots and structures throughout the District. |
| 2021 Q3 | TAI Upgrades - Buildings & Site Improvements | Mission | \$1.7M | Bid Planning | PBWS Architects | Corrections to lab casework, equipment, drinking fountains, restrooms, doors, accessories, and wayfinding system. |
| 2021 Q3 | Arts, Media & Performance Building Balcony Guardrail and Miscellaneous Improvements | Mission | \$100K-\$150K | Bid Planning | Leo A. Daily | Replacement of existing balcony guardrail at main theater, door improvements and minor miscellaneous scope. |
| 2021 Q3 | Security Infrastructure (conduits and mounts) | ESC | \$100K-\$150K | Planning | TBD | Install conduit and mounts for future camera systems. |
| 2021 Q3 | Northeast Quadrant Solar Panel Upgrade | Southwest | \$2M | Design | Corgan Associates | Addition of solar panels on top of Northeast parking structure |
| 2021 Q3 | Storm Water Improvements (Corporate Center) | East | \$500K | Design | Huitt-Zollars | Various storm water improvements at Corporate Center PMO Office. |
| 2021 Q3 | Security Infrastructure (conduits and mounts) | Pierce | \$100K-\$150K | Planning | TBD | Install conduit and mounts for future camera systems. |
| 2021 Q3 | Science Building Fume Hoods | Mission | \$250K - \$350K | Design | QDG Architects | (JOC) Replacement of defective components on the fume hoods at the CMS building. |
| 2021 Q4 | Center for the Sciences Tech Upgrades | Pierce | \$1.5M - \$1.6M | Bid Planning | RAC AIA | MEP modifications to labs and other spaces, window treatments, roof ladder, etc. |
| 2021 Q4 | Storm Water Improvements (Multiple Projects) | West | \$4M - \$5M | Design | Breen Engineering | Various storm water improvements campus-wide: Northwest Drainage Area (PE and PE Parking), Football Field Biofiltration. |
| 2021 Q4 | Storm Water Improvements (Multiple Projects) | West | \$4M - \$5M | Design | Owen Group | Various storm water improvements campus-wide: Parking Lot 5 Biofiltration & Baseball Field. |
| 2021 Q4 | Emergency Lighting, Fire Alarm, Security Systems | City | \$4M | Design | TDM Architects | Emergency Lighting, Fire Alarm, Security Systems. |
| 2021 Q4 | Energy Efficiency/Utility Infrastructure Repairs - LAHC (Phase 2) | Harbor | \$300k - \$540k | Design | Huitt-Zollars | Utility Infrastructure Repairs - Phase 2 for other repair work |
| 2021 Q4 | LAHC Small Projects - Fine Arts & Technology | Harbor | \$1.1M | White Paper | TBD | Fine Arts - Exterior Upgrades. Technology - Space Repurposing |
| 2021 Q4 | Campus Wide Utilities Improvements | Harbor | \$2M | Design | Huitt-Zollars | Sewer Mitigation and Improvements |
| 2022 Q2 | Energy Management & Infrastructure Improvement | Trade | \$3.8M | Design | IDS Group | Description in project title. |
| 2022 Q2 | Upgrade Campus Main Electrical Distribution System | Trade | \$3M | Design | IDS Group | Upgrade Campus Main Electrical Distribution System |
| 2022 Q2 | Demolition of Building 1800 | Pierce | \$4M - \$5M | Design | HGA Architects | Hazardous remediation and demolition of 48,000SF old library and media center building. |
| 2022 Q2 | Demo Theater Arts Building | Valley | \$3M - \$4M | Design | NAC Architecture | Demolition of Theater Arts Building and site stabilization |
| 2022 Q3 | Storm Water – North Quad | Trade | \$3M | Design | PBWS Architects | Description in project title. |
| 2022 Q3 | Demolition of the Cafeteria Building | City | \$2M | Design | tBP Architects | Demolition of the old cafeteria building. |
| 2023 Q1 | RWGPL - Landscaping/Hardscaping Improvements | City | \$2.0M - \$2.5M | Design | TDM Architects | RWGPL - Landscaping/Hardscaping Improvements. |
| 2024 Q2 | Southeast Hall (Phase 3) | Harbor | \$5M | Programming | TBD | GC & Nursing Demo. Landscape/Hardscape Infrastructure on demo sites |

*These opportunities will be made available only to the District's Pre-Qualified Contractors. If you are not Pre-Qualified, please refer to the list of upcoming opportunities.