

Forecasted Advertising Quarter	Project	College	Estimated Construction Value	Project Phase	Design Architect	Method	Description
RELEASED	Science Building Fume Hoods	Mission	\$250K - \$350K	JOC Process	QDG Architects	TBD	(JOC) Replacement of defective components on the fume hoods at the CMS building.
RELEASED	LAHC Small Projects - Fine Arts & Technology	Harbor	\$1.1M	JOC Process	TBD	PQSP	Fine Arts - Exterior Upgrades. Technology - Space Repurposing
2022 Q1	TAI Upgrades - Buildings & Site Improvements (Freshman Drive, PE Complex)	West	\$4M - \$5M	Bid Preparation	Leo A. Daily	PQSP	Corrections to doors, signage, restrooms, and path of travel.
2022 Q1	Energy Efficiency/Utility Infrastructure Repairs - LAHC (Phase 1)	Harbor	\$300k - \$540k	Design	Huitt-Zollars	TBD	Utility Infrastructure Repairs - Phase 1 for Gas Leaks repair work
2022 Q1	IT, Security, and Sustainability Infrastructure Upgrades	City/East/West	\$1.5M	Design	HGA Architects	PQSP	Install conduit and cabling for WIFI in parking lots and structures throughout the District.
2022 Q1	Security Infrastructure (conduits and mounts)	ESC	\$100K-\$150K	Planning	TBD	TBD	Install conduit and mounts for future camera systems.
2022 Q1	Energy Efficiency/Utility Infrastructure Repairs - LAHC (Phase 2)	Harbor	\$300k - \$540k	Design	Huitt-Zollars	TBD	Utility Infrastructure Repairs - Phase 2 for other repair work
2022 Q1	Campus Wide Utilities Improvements	Harbor	\$2M	Design	Huitt-Zollars	PQSP	Sewer Mitigation and Improvements
2022 Q1	Storm Water Improvements (Corporate Center)	East	\$500K	Design	Huitt-Zollars	TBD	Various storm water improvements at Corporate Center PMO Office.
2022 Q2	TAI Upgrades - Buildings & Site Improvements (C1, Lot 3, Lot 4)	West	\$2M - \$3M	Bid Preparation	Leo A. Daily	PQSP	Corrections to doors, signage, restrooms, and path of travel.
2022 Q2	Energy Efficiency/Utility Infrastructure Repairs (Gas Line Repairs)	West	\$300k - \$540k	Design	Huitt-Zollars	TBD	Utility Infrastructure Repairs - Gas line repairs.
2022 Q2	IT, Security, and Sustainability Infrastructure Upgrades	Trade/Southwest/Southgate/Corporate Center	\$1.5M	Design	HGA Architects	PQSP	Install conduit and cabling for WIFI in parking lots and structures throughout the District.
2022 Q2	Storm Water Improvements (Multiple Projects)	West	\$4M - \$5M	Design	Breen Engineering	PQSP	Various storm water improvements campus-wide: Northwest Drainage Area (PE and PE Parking), Football Field Biofiltration.
2022 Q2	Storm Water Improvements (Multiple Projects)	West	\$4M - \$5M	Design	Owen Group	PQSP	Various storm water improvements campus-wide: Parking Lot 5 Biofiltration & Baseball Field.
2022 Q2	Center for the Sciences Tech Upgrades	Pierce	\$1.5M - \$1.6M	Bid Planning	RAC AIA	PQSP	MEP modifications to labs and other spaces, window treatments, roof ladder, etc.
2022 Q2	Energy Management & Infrastructure Improvement	Trade	\$3.8M	Design	IDS Group	PQSP	Description in project title.
2022 Q2	Upgrade Campus Main Electrical Distribution System	Trade	\$3M	Design	IDS Group	PQSP	Upgrade Campus Main Electrical Distribution System
2022 Q2	Demo Theater Arts Building	Valley	\$3M - \$4M	Design	NAC Architecture	PQSP	Demolition of Theater Arts Building and site stabilization
2022 Q3	IT, Security, and Sustainability Infrastructure Upgrades	Valley/Pierce/Mission	\$1M	Design	HGA Architects	PQSP	Install conduit and cabling for WIFI in parking lots and structures throughout the District.
2022 Q3	Storm Water – North Quad	Trade	\$3M	Design	PBWS Architects	PQSP	Description in project title.
2022 Q3	Demolition of the Cafeteria Building	City	\$2M	Design	tBP Architects	PQSP	Demolition of the old cafeteria building.
2022 Q3	RWGPL - Landscaping/Hardscaping Improvements	City	\$2.0M - \$2.5M	Design	HGA Architects	PQSP	RWGPL - Landscaping/Hardscaping Improvements.
2022 Q4	Energy Efficiency/Utility Infrastructure Repairs (Battery Back-Up)	West	\$300k - \$540k	Design	Huitt-Zollars	TBD	Utility Infrastructure Repairs - PE Battery Back Up.
2024 Q2	Southeast Hall (Phase 3)	Harbor	\$5M	Programming	TBD	PQSP	GC & Nursing Demo. Landscape/Hardscape Infrastructure on demo sites
TBD	Lighting and Grass Replacement	Valley	\$3M	Pre-Design	TBD	PQSP	Grass replacement at practice fields and installation of new field lights.
TBD	Emergency Lighting, Fire Alarm, Security Systems	City	\$4M	Design	TDM Architects	PQSP	Emergency Lighting, Fire Alarm, Security Systems. Fencing only at City.

*These opportunities will be made available only to the District's Pre-Qualified Contractors. If you are not Pre-Qualified, please refer to the list of upcoming opportunities.